
6.2 Doors

0  .

A l l  chamber doors sh a l l  incorporate a mechanism that  
automatica l ly  prevents the opening of  the doors when a 
pressure greater than 27 Kpa ex i s t s  in the s t e r i l i z e r  
chamber. The opening of  the doors i s  to be contro lled  
by manual pushbuttons. The opening of both doors i s  to 
be imposs ible unless  overriden by means of a key switch.

6.3 Handles

The temperature o f  a l l  handwheels, handles, or s im i la r  
devices used by the operator during normal operation of 
the s t e r i l i z e r ,  s h a l l  not exceed 50°C (122 F ) ,  i f  metal, 
or 60 C (140 F) i f  non-metal.

6.4 ON/OFF Switch

Means of  switching o f f  the power sha l l  be lorated within  
easy reach of  the operator and sha l l  be c le a r ly  labelled.

6.5 Thermal in su la t ion

Thermal in su la t ion  sh a l l  be provided. The in su la t ion  sha l l  
be of  expanded polyurethane with a i r  break between jacket.

I

6.6 Vacuum break valve

An automatica l ly  operated Vacuum-break valve i* to be suppl ied,  
with a manual over-r ide.

7.0 PUMPS

H!-VAC vacuum pumps and 2 Rapid A l lw e i le r  centrifuge,1 c i r c u la t in g  
pumps as required are to  be provided by suppl ier.

8 .° TROLLEYS AND CARRIERS

No ramps are required, but 2 s t a in le s s  steel t r o l le y s  arid 2 s ta in le s s  
steel c a r r ie r s  ntr> to be provided by the suppl ier ,  free of  charge.
The design of  these to be approved by the c l ien t  before fabr icat ion.

9.0 COMMISSIONING

Included in  the pr ice,  i s  a maximum period of 3 days a fter  i n s t a l l a ­
tion on s i t e  for  co'nrnissioning by Albert Mcore.

10.0 DELIVERY

20 weeks from date o f  order or te lex,  i .e .  June 12, 1984, to s i te  
in Johannesburg. This includes  3 days middle in spec t ion t 1 week 
v a l ida t ion  t e s t s ,  inspections and 1 week for  transportat ion.
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A penalty  of I S  per week of  to ta l  value of  order to be imposed 
fo r  la te  de l ivery  to a maximum o f  51.

I f  any unforeseen delays occur, sup p l ie r  to  inform Kermek (Pty) 
Limited immediately so that  s i tu a t i o n  can oe reviewed.

11.0 PAYMENT

?C» with o der, 60S on i ie l ivery ,  cC i  90 days fron. 
commissioning anĉ  accept3..v.e.

12.0 INSURANCE AND PACKING

Kemmek to provide &U  necessary insurance cover for  
sh ipp ing  to s i te .

Equipment to be properly  packed and marked to ensure safe 
d e l i v e ry  to s i t e .

13.0 SERVICES
" I

Serv ices  which w i l l  be provided to  sup p l ie r  at the Adcock-Ingram 
Factory.  (Kemmek to  advise 2 weeks from date of  order, i f
t h i s  l i s t  i s  not s a t i s f a c t o r y ) :

13.1 300 Kpag s t e r i l e  a i r

13.2 350 Kpaj steam

13.3 Approved q u a l i t y  water (400 Kpag i f  o f f  mains)

13.4 3S0V, 30KU Power Supply

13.5 Of f load ing  f a c i l i t i e s  on s i t e

13.6 Drain l ine  (100 mm)

13.7 Cool ing towe*- water for heat exchanger

14.0 GUARANTEE

The guarantee to be for  12 months a f t e r  accepted de l ivery  on 
s i t e  during which time Ablert Moore w i l l  be responsib le  for any 
costs  a r i s in g  from poor workmanship and fau l ty  equipment.
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INSPECTIONS

15.1 A s a t i s f a c to ry  inspection of the works was carr ieo  out 
by Adcock-Ingram on January 12, 1984.

15.2 Inspection of  Autoclave to be carr ied out b> both Kemmek 
(Pty)  Limited and Adcock-Ingram before f i n a l  assembly.
Kemmek to advise 10 days in advance when inspection  
i s  su i tab le .

15.3 Simulated commissioning of  Autoclave at A lbert  Moore's  
works before despatch of Autoclave. This inspection  
w i l l  be by both Kemmek (Pty) Limited and Adcock-Ingram.
Suppl ier  to ensure a l l  service  f a c i l i t i e s  and provided 
for  such a te s t .  Again Kemmek to advise 10 days
in advance.

At th i s  stage a port or g.'and i s  required on the Autoclave 
to  enable va l ida t ion .  RTO's to be introduced into  the 
chamber. These RTD's to be provided by Adcock-Ingram.

DEVIATIONS

I f  the supp l ie r  wishes to  deviate from any of the above condit ions  
or requirements, a l te rna t ive  proposals to be submitted in  writ ing  to Kemmek 

«. Adcock-Ingram Laboratories within  2 weeks o f  date o f  th i s  order for  
approval.

MAINTENANCE

20.0 PAINT

Supplier to submit paint  sp e c i f ic a t ion  for mild steel sect ions,  
for  approval p r io r  to app l ica t ion .

21 .0 WELDS

A l l  welds to be ground, polished and properly pac i f ied  and 
general ly  as per sample supplied to Adcock-Ingram.

22.0 WEIGHT

For o f f load ing  pjrnoses,  the maximum load of  crate to be 3 tons. In  1
I t  the load exccei ' tons, the doors to  be supplied separate ly  
and assembled s a t i s f a c t o r i l y  on s i t e  Ly supp l ie r .

Supplier  to recommend maintenance procedure of  equipment.

5

MANUALS i

3 Sets of  comprehensive manuals to accompany the vesse l.

SPARES

Supplier  to  submit a priced recommended spares l i s t  o f  6 months 
operation.
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